DOT RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
B * %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99C502 REVI SION NO : 1 BI DS OPENED ON : May 12 1999
CONTRACT NO: 005666 REGION NO : 3 AWARDED ON : May 14 1999
VERSI ON NO : 1 WORK ORDER# : OL3192
HAWY CSR o012 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 12 W LDER CONSTRUCTI ON COVPAN) DULI N CONSTRUCTI ON, | NC. LAKESI DE | NDUSTRI ES
CEDAR CR TO VI C MOON RD 3200 113TH AVE SW 3300 GALVIN RD 2001 NE JOHNSON RD
990502 98531- 9064 98531- 1964
PROJECT - FEDERAL OLYMPIA WA 985129160 CENTRALIA WA 985310038 CENTRALIA WA 985310699
COUNTY(S) : GRAYS HARBOR THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
222,971. 43 195, 800. 00 82, 000. 00 202, 600. 00
2 CLEARI NG AND GRUBBI NG
2. 9000 ha 8, 500. 0000 7,235. 0000 18, 000. 0000 9, 150. 0000
24, 650. 00 20, 981. 50 52, 200. 00 26, 535. 00
3 REMOVI NG 300MM CULVERT Pl PE
17. 0000 8 45. 0000 16. 5000 27.0000 12. 0000
765. 00 280. 50 459. 00 204. 00
4  REMOVI NG EXI STI NG TI MBER STRUCTURE NO. 012/ 104
L.S.
15, 000. 00 45, 000. 00 26, 000. 00 9, 500. 00
5 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
1, 290. 00 2, 000. 00 500. 00 5, 000. 00
6 REMOVI NG ASPHALT CONC. PAVEMENT
630. 0000 e 7.7000 3.1500 6. 0000 3.5000
4,851. 00 1,984.50 3, 780. 00 2, 205. 00
7 REMOVI NG BEAM GUARDRAI L ANCHOR
6. 0000 EACH 165. 0000 150. 0000 170. 0000 150. 0000
990. 00 900. 00 1, 020. 00 900. 00
8 REMOVI NG BEAM GUARDRAI L
85. 0000 8 10. 0000 6. 0500 7.0000 6. 0500
850. 00 514. 25 595. 00 514. 25
9 REMOVI NG PAI NT STRI PE
29979. 0000 8 1. 0000 0. 7000 0. 1500 0. 7000
29, 979. 00 20, 985. 30 4,496. 85 20, 985. 30
10 REMOVI NG RAI SED PAVEMENT MARKER
5. 3000 HUND 116. 0000 100. 0000 120. 0000 100. 0000
614. 80 530. 00 636. 00 530. 00
11 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
1, 750. 00 3,325. 00 2,900. 00 2,200. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99C502 REVI SION NO : 1 BI DS OPENED ON : May 12 1999
CONTRACT NO: 005666 REGION NO : 3 AWARDED ON : May 14 1999
VERSI ON NO : 1 WORK ORDER# : OL3192
HAWY CSR o012 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 12 W LDER CONSTRUCTI ON COVPAN) DULI N CONSTRUCTI ON, | NC. LAKESI DE | NDUSTRI ES
CEDAR CR TO VI C MOON RD 3200 113TH AVE SW 3300 GALVIN RD 2001 NE JOHNSON RD
990502 98531- 9064 98531- 1964
PROJECT - FEDERAL OLYMPIA WA 985129160 CENTRALIA WA 985310038 CENTRALIA WA 985310699
COUNTY(S) : GRAYS HARBOR THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
12 ROADWAY EXCAVATI ON | NCL. HAUL
9370. 0000 s 8. 2500 8. 2500 6. 0000 7. 7500
77,302.50 77,302.50 56, 220. 00 72,617.50
13 ROADWAY EXCAVATION I NCL. HAUL - AREA WETLAND
8500. 0000 s 4.0000 2. 5500 3.0000 5.9000
34, 000. 00 21, 675. 00 25, 500. 00 50, 150. 00
14 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
1300. 0000 e 16. 7500 10. 5000 16. 0000 10. 0000
21, 775. 00 13, 650. 00 20, 800. 00 13, 000. 00
15 SELECT BORROW I NCL. HAUL
35800. 0000 t 13. 5000 7.1000 6. 0000 5. 9500
483, 300. 00 254, 180. 00 214, 800. 00 213, 010. 00
16 EMBANKNMENT COMPACTI ON
27040. 0000 s 1. 0000 0. 8500 0. 8000 1. 2500
27, 040. 00 22,984. 00 21, 632. 00 33, 800. 00
DRAI NAGE
17 HAND PLACED RI PRAP
1072. 0000 s 57. 0000 26. 5000 49. 0000 39. 0000
61, 104. 00 28, 408. 00 52, 528. 00 41, 808. 00
18 QUARRY SPALLS
259. 0000 s 42.0000 24.0000 51. 0000 24. 7500
10, 878. 00 6, 216. 00 13, 209. 00 6, 410. 25
19 SCHEDULE A CULV. PIPE 300 MM DI AM
25. 5000 8 80. 0000 63. 0000 80. 0000 115. 0000
2, 040. 00 1, 606. 50 2, 040. 00 2,932.50
20 TR 2 ST. CULV. PIPE 2.0 MM TH. 1200 MM DI AM
67. 0000 8 200. 0000 140. 0000 280. 0000 145. 0000
13, 400. 00 9, 380. 00 18, 760. 00 9, 715. 00
STRUCTURE
21 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
260. 0000 s 17. 0000 8. 0000 15. 0000 15. 0000

4,420.00 2,080. 00 3, 900. 00 3, 900. 00



DOT_RGGBO5

PS&E JOB NO: 99C502
CONTRACT NO: 005666
VERSI ON NO : 1

HWY : SR 012
TITLE : SR 12

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

* ok *

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L3192

CEDAR CR TO VI C MOON RD

------- LOW BI DDER - ------

W LDER CONSTRUCTI ON COVPAN)
3200 113TH AVE SW

DULI N CONSTRUCTI ON,
3300 GALVIN RD

2ND BI DDER

BI DS OPENED ON : May 12 1999

AWARDED ON : May 14 1999
------- 3RD BIDDER -------

LAKESI DE | NDUSTRI ES
2001 NE JOHNSON RD

990502 98531- 9064 98531- 1964
PROJECT - FEDERAL OLYMPIA WA 985129160 CENTRALIA WA 985310038 CENTRALIA WA 985310699
COUNTY(S) : GRAYS HARBOR, THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 469025
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
22 ST. REINF. BAR FOR WALL
1940. 0000 kg 1. 5000 2.0000 2.0000 3. 4500
2,910. 00 3, 880. 00 3, 880. 00 6, 693. 00
23 CONC. CLASS 28 FOR WALL
50. 0000 s 520. 0000 650. 0000 600. 0000 645. 0000
26, 000. 00 32, 500. 00 30, 000. 00 32, 250. 00
24  PRECAST BOX CULVERT ASTM C850 - 90
180. 0000 w 1, 020. 0000 2, 026. 0000 2, 100. 0000 1, 725. 0000
183, 600. 00 364, 680. 00 378, 000. 00 310, 500. 00
25  PRECAST BOX CULVERT ASTM C789 -95A
18. 0000 w 300. 0000 2, 200. 0000 700. 0000 1, 150. 0000
5, 400. 00 39, 600. 00 12, 600. 00 20, 700. 00
SURFACI NG
26 GRAVEL BASE
4090. 0000 t 10. 0000 10. 5000 6. 0000 8. 9500
40, 900. 00 42,945. 00 24, 540. 00 36, 605. 50
27 CRUSHED SURFACI NG BASE COURSE
3300. 0000 t 13. 0000 13. 7500 13. 0000 11. 0000
42,900. 00 45, 375. 00 42, 900. 00 36, 300. 00
28  SHOULDER FI NI SHI NG
11. 1000 km 1, 000. 0000 975. 0000 800. 0000 640. 0000
11, 100. 00 10, 822. 50 8, 880. 00 7,104.00
LI QUI D ASPHALT
29 ASPHALT FOR TACK COAT
60. 4000 t 290. 0000 300. 0000 280. 0000 250. 0000
17,516. 00 18, 120. 00 16, 912. 00 15, 100. 00
30 ANTI - STRI PPI NG ADDI TI VE
EST
10, 407. 00 10, 407. 00 10, 407. 00 10, 407. 00
ASPHALT CONCRETE PAVEMENT
31 CRACK SEALI NG
EST
6, 765. 00 6, 765. 00 6, 765. 00 6, 765. 00



DOT_RGGB05
PS&E JOB NO: 99C502 REVI SI ON NO :
CONTRACT NO: 005666 REGI ON NO
VERSI ON NO : 1 WORK ORDER#
HWY : SR 012
TI TLE : SR 12
CEDAR CR TO VI C MOON RD
99C502
PRQIECT . FEDERAL
COUNTY(S) : GRAYS HARBOR, THURSTON
| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1 0L3192

ENGR S. EST
PRI CE PER UNI T/
TOTAL AMOUNT

* ok *

Bl D TABULATI ON REPORT

LOW BI DDER

W LDER CONSTRUCTI ON COVPAN)
3200 113TH AVE SW

OLYMPI A
CONTRACTOR NUMBER

WA 985129160
892000

PRI CE PER UNI T/
TOTAL AMOUNT

* Kk *

2ND BI DDER

DULI N CONSTRUCTI ON,
3300 GALVIN RD
98531- 9064
CENTRALI A
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

BI DS OPENED ON : May 12 1999

I NC.

WA 985310038

225200

AWARDED ON : May 14 1999

3RD BI DDER

LAKESI DE | NDUSTRI ES

2001 NE JOHNSON RD

98531- 1964

CENTRALIA WA 985310699
CONTRACTOR NUMBER : 469025

PRI CE PER UNI T/
TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI
32 PLANI NG BI TUM NOUS PAVEMENT
30670. 0000 n 1.5000
46, 005. 00
33 ASPHALT CONC. FOR PRELEVELING CL. ¢
2155. 0000 t 39. 5000
85, 122. 50
34 ASPHALT CONC. FOR PAVEMENT REPAI I
475. 0000 t 56. 5000
26, 837.50
35 ASPHALT CONC. APPROACH CL. /
286. 0000 t 56. 5000
16, 159. 00
36 ASPHALT CONC. PAVEMENT CL. /
2322. 0000 t 34. 8000
80, 805. 60
37 ASPHALT CONC. PAVEMENT CL. (
22.0000 t 55. 0000
1, 210. 00
38 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 58-2
10530. 0000 t 36. 0000
379, 080. 00
39 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
18, 196. 00
40 COWPACTI ON PRI CE ADJUSTMENT
CALC
12,133.00
EROSI ON CONTROL AND PLANTI NG
41 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
4.8000 ha 3, 200. 0000
15, 360. 00
42 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG - AREA WETLAND
1. 0000 ha 3, 000. 0000

3, 000. 00

1.3000
39, 871. 00

32. 7500
70,576. 25

55. 0000
26, 125. 00

63. 0000
18, 018. 00

37.0000
85, 914. 00

85. 0000
1,870. 00

33. 0000

347, 490. 00

18, 196. 00

12,133.00

1, 965. 0000

9, 432. 00

2,225.0000
2,225.00

1.8600
57, 046. 20

41. 0000
88, 355. 00

75. 0000
35, 625. 00

94. 0000
26, 884. 00

42.0000
97, 524. 00

115. 0000
2,530. 00

40. 0000

421, 200. 00

18, 196. 00

12,133.00

2,370. 0000

11, 376. 00

4, 160. 0000
4,160. 00

4.0000
122, 680. 00

35. 8500
77,256.75

66. 0000
31, 350. 00

82. 0000
23, 452.00

36. 8500
85, 565. 70

101. 2000
2,226.40

35. 8500

377, 500. 50

18, 196. 00

12,133.00

1, 965. 0000

9, 432. 00

2,225.0000
2,225.00



DOT_RGGBO5

PS&E JOB NO: 99C502
CONTRACT NO: 005666
VERSI ON NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L3192

BI DS OPENED ON : May 12 1999

AWARDED ON : May 14 1999

HAWY CSR o012 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 12 W LDER CONSTRUCTI ON COVPAN) DULI N CONSTRUCTI ON, LAKESI DE | NDUSTRI ES
CEDAR CR TO VI C MOON RD 3200 113TH AVE SW 3300 GALVIN RD 2001 NE JOHNSON RD
990502 98531- 9064 98531- 1964
PROJECT - FEDERAL OLYMPIA WA 985129160 CENTRALIA WA 985310038 CENTRALIA WA 985310699
COUNTY(S) : GRAYS HARBOR THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
43  STRAW BALE
57. 0000 EACH 50. 0000 20. 0000 30. 0000 50. 0000
2, 850. 00 1, 140. 00 1, 710. 00 2, 850. 00
44 EROSI ON CONTROL BLANKET
2500. 0000 e 4.5000 1. 5000 1. 8000 3. 2500
11, 250. 00 3, 750. 00 4,500. 00 8, 125. 00
45 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
TRAFFI C
46 BOX CULVERT GUARDRAI L STEEL POST TYPE 1
16. 0000 EACH 525. 0000 400. 0000 460. 0000 400. 0000
8, 400. 00 6, 400. 00 7,360. 00 6, 400. 00
47 BEAM GUARDRAI L TYPE 1
86. 0000 8 52. 7500 53. 6000 62. 0000 53. 6000
4,536. 50 4,609. 60 5,332. 00 4,609. 60
48 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 5 MODI Fl ED
1. 0000 EACH 1, 000. 0000 1, 100. 0000 1, 250. 0000 1, 100. 0000
1, 000. 00 1, 100. 00 1, 250. 00 1, 100. 00
49 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
1. 0000 EACH 1, 145. 0000 1, 250. 0000 1, 430. 0000 1, 250. 0000
1, 145. 00 1, 250. 00 1, 430. 00 1, 250. 00
50 BEAM GUARDRAI L TRANSI TI ON ELEMENT TYPE A
1. 0000 EACH 150. 0000 300. 0000 340. 0000 300. 0000
150. 00 300. 00 340. 00 300. 00
51 BEAM GUARDRAI L TRANSI TI ON ELEMENT TYPE B
7.0000 EACH 150. 0000 200. 0000 230. 0000 200. 0000
1, 050. 00 1, 400. 00 1, 610. 00 1, 400. 00
52 BEAM GUARDRAI L NON- FLARED TERM NAL
1. 0000 EACH 2,300. 0000 2,100. 0000 2,390. 0000 2,100. 0000
2,300. 00 2,100. 00 2,390. 00 2,100. 00
53 BEAM GUARDRAI L SRT TERM NAL
4.0000 EACH 1, 850. 0000 1, 900. 0000 2, 200. 0000 1, 900. 0000
7, 400. 00 7, 600. 00 8, 800. 00 7, 600. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99C502 REVI SION NO : 1 BI DS OPENED ON : May 12 1999
CONTRACT NO: 005666 REGION NO : 3 AWARDED ON : May 14 1999
VERSI ON NO : 1 WORK ORDER# : OL3192
HAWY CSR o012 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 12 W LDER CONSTRUCTI ON COVPAN) DULI N CONSTRUCTI ON, | NC. LAKESI DE | NDUSTRI ES
CEDAR CR TO VI C MOON RD 3200 113TH AVE SW 3300 GALVIN RD 2001 NE JOHNSON RD
990502 98531- 9064 98531- 1964
PROJECT - FEDERAL OLYMPIA WA 985129160 CENTRALIA WA 985310038 CENTRALIA WA 985310699
COUNTY(S) : GRAYS HARBOR THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
54 BEAM GUARDRAI L ANCHOR TYPE 5
1. 0000 EACH 535. 0000 655. 0000 740. 0000 655. 0000
535. 00 655. 00 740. 00 655. 00
55 BEAM GUARDRAI L ANCHOR TYPE 7
1. 0000 EACH 400. 0000 385. 0000 440. 0000 385. 0000
400. 00 385. 00 440. 00 385. 00
56 TEMPORARY CONC. BARRI ER
35. 0000 8 38. 0000 39. 4000 45. 0000 39. 4000
1, 330. 00 1, 379. 00 1, 575. 00 1, 379. 00
57 FLEXI BLE GUI DE POST
283. 0000 EACH 21.5000 22.0000 25. 0000 22.0000
6, 084. 50 6, 226. 00 7,075. 00 6, 226. 00
58 TEMPORARY FLEXI BLE GUI DE POST
50. 0000 EACH 50. 0000 15. 0000 17. 0000 15. 0000
2,500. 00 750. 00 850. 00 750. 00
59 PAINT STRI PE
31770. 0000 8 0. 2400 0. 8300 0. 9400 0. 8300
7,624.80 26, 369. 10 29, 863. 80 26, 369. 10
60 PLASTI C DRAI NAGE MARKI NG
54. 0000 EACH 6. 5000 12. 0000 13. 5000 12. 0000
351. 00 648. 00 729. 00 648. 00
61  PLASTI C JUNCTI ON BOX MARKI NG
15. 0000 EACH 15. 0000 15. 0000 17. 0000 15. 0000
225. 00 225. 00 255. 00 225. 00
62 PAINTED GORE STRI PE
90. 0000 8 0. 9000 1. 5000 1. 7000 1. 5000
81. 00 135. 00 153. 00 135. 00
63 PLASTI C CROSSWALK STRI PE
93. 0000 e 20. 0000 20. 0000 23.0000 20. 0000
1, 860. 00 1, 860. 00 2,139.00 1, 860. 00
64 PLASTIC STOP BAR
176. 0000 8 10. 0000 10. 2000 11. 5000 10. 2000
1, 760. 00 1,795. 20 2,024.00 1, 795. 20



DOT_RGGBO5

* ok *

PS&E JOB NO: 99C502
CONTRACT NO: 005666

REVISION NO : 1
REGION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

Bl D TABULATI ON REPORT

BI DS OPENED ON : May 12 1999

AWARDED ON : May 14 1999

VERSI ON NO : 1 WORK ORDER# : OL3192
HAWY CSR o012 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 12 W LDER CONSTRUCTI ON COVPAN) DULI N CONSTRUCTI ON, | NC. LAKESI DE | NDUSTRI ES
CEDAR CR TO VI C MOON RD 3200 113TH AVE SW 3300 GALVIN RD 2001 NE JOHNSON RD
990502 98531- 9064 98531- 1964
PROJECT - FEDERAL OLYMPIA WA 985129160 CENTRALIA WA 985310038 CENTRALIA WA 985310699
COUNTY(S) : GRAYS HARBOR THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
65 PLASTI C TRAFFI C ARROW
6. 0000 EACH 60. 0000 50. 0000 60. 0000 50. 0000
360. 00 300. 00 360. 00 300. 00
66 RAI SED PAVEMENT MARKER TYPE 2
6. 0000 HUND 300. 0000 400. 0000 450. 0000 400. 0000
1, 800. 00 2, 400. 00 2,700. 00 2, 400. 00
67 TEMPORARY PAVEMENT MARKI NG
10300. 0000 8 0. 3000 0. 1400 0. 3000 0. 4600
3, 090. 00 1, 442.00 3, 090. 00 4,738.00
68 PERMANENT SI GNI NG
L.S.
14, 200. 00 11, 500. 00 13, 300. 00 11, 500. 00
69 TEMPORARY | LLUM NATI ON SYSTEM
L.S.
5, 000. 00 4,079. 00 4, 600. 00 4,079. 00
70 1 LLUM NATI ON SYSTEM ELMA GATE RD.
L.S.
27, 500. 00 19, 402. 00 22,000. 00 19, 402. 00
71 1 LLUM NATI ON SYSTEM MOON RD.
L.S.
41, 000. 00 28, 621. 00 33, 000. 00 28, 621. 00
72 PORTABLE CHANGEABLE MESSAGE SI GN
2. 0000 EACH 2, 500. 0000 6, 300. 0000 7, 000. 0000 5, 500. 0000
5, 000. 00 12, 600. 00 14, 000. 00 11, 000. 00
73 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
1740. 0000 HR 3.0000 2. 0000 4.0000 5. 0000
5, 220. 00 3, 480. 00 6, 960. 00 8, 700. 00
74 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
44, 000. 00 2,500. 00 5, 000. 00 5, 000. 00
75 CONTRACTOR PI LOTED TRAFFI C CONTROL
200. 0000 HR 38. 0000 37.5000 40. 0000 40. 0000
7, 600. 00 7, 500. 00 8, 000. 00 8, 000. 00



DOT_RGGBO5

PS&E JOB NO: 99C502
CONTRACT NO: 005666
VERSI ON NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L3192

BI DS OPENED ON : May 12 1999

AWARDED ON : May 14 1999

HAWY CSR o012 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 12 W LDER CONSTRUCTI ON COVPAN) DULI N CONSTRUCTI ON, LAKESI DE | NDUSTRI ES
CEDAR CR TO VI C MOON RD 3200 113TH AVE SW 3300 GALVIN RD 2001 NE JOHNSON RD
990502 98531- 9064 98531- 1964
PROJECT - FEDERAL OLYMPIA WA 985129160 CENTRALIA WA 985310038 CENTRALIA WA 985310699
COUNTY(S) : GRAYS HARBOR THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
76 TRAFFI C CONTROL LABOR
2300. 0000 HR 28. 0000 29.5000 31. 0000 30. 0000
64, 400. 00 67, 850. 00 71, 300. 00 69, 000. 00
77 TRAFFI C CONTROL SUPERVI SOR
680. 0000 HR 37. 0000 37.5000 35. 0000 35. 0000
25, 160. 00 25, 500. 00 23, 800. 00 23, 800. 00
78 CONSTRUCTI ON SI GNS CLASS A
91. 6300 e 116. 0000 96. 5000 80. 0000 75. 0000
10, 629. 08 8,842. 30 7,330. 40 6, 872. 25
OTHER | TEMS
79 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
2470. 0000 s 12. 0000 8.9500 10. 0000 6. 2000
29, 640. 00 22,106. 50 24, 700. 00 15, 314. 00
80 SHORING OR EXTRA EXCAVATI ON CLASS B
160. 0000 e 6. 2500 3.1500 80. 0000 7.0000
1, 000. 00 504. 00 12, 800. 00 1, 120. 00
81 CONTROLLED DENSI TY FILL
40. 0000 s 80. 0000 200. 0000 100. 0000 69. 0000
3, 200. 00 8, 000. 00 4,000. 00 2,760.00
82 TRAI NI NG
400. 0000 HR 2. 0000 1. 0000 1. 0000 8. 0000
800. 00 400. 00 400. 00 3, 200. 00
83 ROADSI DE CLEANUP
EST.
8, 200. 00 8, 200. 00 8, 200. 00 8, 200. 00
84 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
85 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
86 CONSTRUCTI ON GEOTEXTI LE FOR SEPARATI ON
890. 0000 e 1. 7500 1. 0500 1. 3000 2. 0000
1,557.50 934. 50 1, 157. 00 1, 780. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
B * % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99C502 REVI SION NO : 1 BI DS OPENED ON : May 12 1999
CONTRACT NO: 005666 REGI ON NO 3 AWARDED ON : May 14 1999
VERSI ON NO : 1 WORK ORDER# : OL3192
W CSR o012 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 12 W LDER CONSTRUCTI ON COVPAN\ DULI N CONSTRUCTI ON, | NC. LAKESI DE | NDUSTRI ES
CEDAR CR TO VI C MOON RD 3200 113TH AVE SW 3300 GALVIN RD 2001 NE JOHNSON RD
990502 98531- 9064 98531- 1964
PROJECT - FEDERAL OLYMPIA WA 985129160 CENTRALIA WA 985310038 CENTRALIA WA 985310699
COUNTY(S) : GRAYS HARBOR THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
87 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE

1400. 0000 hg

88 MAI LBOX SUPPORT TYPE 1 ¢

2.0000 EACH

CONTRACT TOTAL

12. 0000 5. 5500 8. 0000

16, 800. 00 7,770.00 11, 200. 00
160. 0000 200. 0000 120. 0000

320. 00 400. 00 240. 00

$2, 452, 685. 71 $2, 254, 135. 00 $2, 275, 591. 25

12.5000
17,500. 00

200. 0000
400. 00

$2, 295, 805. 80



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

* ok *

PS&E JOB NO: 99C502
CONTRACT NO: 005666

REVISION NO : 1
REGION NO : 3

BI DS OPENED ON : May 12 1999
AWARDED ON : May 14 1999

VERSI ON NO : 1 WORK ORDER# : 0OL3192
HY CSROL12 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE © SR 12 FUJI | NDUSTRI ES, | NC. DLB EARTHWORK CO
CEDAR CR TO VI C MOON RD 11405 - 24TH AVE E 2823 29TH AVE SW
99C502 TACOVA - 98445 TUMMTER - 98512- 6106
PROJECT - FEDERAL MLTON WA 983541847 OLYMPIA WA 985022599
COUNTY(S) : GRAYS HARBOR, THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
222,971. 43 190, 000. 00 100, 000. 00
2 CLEARI NG AND GRUBBI NG
2.9000 ha 8, 500. 0000 7, 500. 0000 15, 350. 0000
24, 650. 00 21, 750. 00 44,515. 00
3 REMOVI NG 300MM CULVERT PI PE
17. 0000 w 45. 0000 20. 0000 18. 0000
765. 00 340. 00 306. 00
4 REMOVI NG EXI STI NG TI MBER STRUCTURE NO. 012/ 104
L.S.
15, 000. 00 24, 000. 00 17, 500. 00
5 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
1, 290. 00 20, 000. 00 1, 500. 00
6 REMOVI NG ASPHALT CONC. PAVEMENT
630. 0000 e 7.7000 2. 2500 3. 5000
4,851. 00 1,417.50 2,205. 00
7 REMOVI NG BEAM GUARDRAI L ANCHOR
6. 0000 EACH 165. 0000 150. 0000 155. 0000
990. 00 900. 00 930. 00
8 REMOVI NG BEAM GUARDRAI L
85. 0000 w 10. 0000 7.0000 6. 2000
850. 00 595. 00 527.00
9 REMOVI NG PAI NT STRI PE
29979. 0000 w 1. 0000 0. 7000 0. 7500
29, 979. 00 20, 985. 30 22,484, 25
10 REMOVI NG RAI SED PAVEMENT MARKER
5. 3000 HUND 116. 0000 100. 0000 105. 0000
614. 80 530. 00 556. 50
11 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S.
1, 750. 00 2, 000. 00 3, 150. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DOT_RGGBO5

* Kk *

PS&E JOB NO: 99C502
CONTRACT NO: 005666

REVISION NO : 1
REGION NO : 3

BI DS OPENED ON : May 12 1999
AWARDED ON : May 14 1999

VERSI ON NO : 1 WORK ORDER# : 0OL3192
HY CSROL12 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE © SR 12 FUJI | NDUSTRI ES, | NC. DLB EARTHWORK CO
CEDAR CR TO VI C MOON RD 11405 - 24TH AVE E 2823 29TH AVE SW
99C502 TACOVA - 98445 TUMMTER - 98512- 6106
PROJECT - FEDERAL MLTON WA 983541847 OLYMPIA WA 985022599
COUNTY(S) : GRAYS HARBOR, THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 100428
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
12 ROADWAY EXCAVATI ON | NCL. HAUL
9370. 0000 s 8. 2500 6. 7500 7.2000
77,302.50 63, 247. 50 67, 464. 00
13 ROADWAY EXCAVATI ON | NCL. HAUL - AREA WETLAND
8500. 0000 s 4. 0000 3.0000 4. 8500
34, 000. 00 25, 500. 00 41, 225. 00
14 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
1300. 0000 e 16. 7500 19. 0000 12. 8500
21, 775. 00 24, 700. 00 16, 705. 00
15 SELECT BORROW | NCL. HAUL
35800. 0000 t 13. 5000 6. 5000 7.1000
483, 300. 00 232, 700. 00 254, 180. 00
16 EMBANKMENT COMPACTI ON
27040. 0000 s 1. 0000 0. 8500 2.1500
27, 040. 00 22,984.00 58, 136. 00
DRAI NAGE
17 HAND PLACED RI PRAP
1072. 0000 s 57.0000 36. 0000 35. 6000
61, 104. 00 38, 592. 00 38, 163. 20
18 QUARRY SPALLS
259. 0000 s 42.0000 36. 0000 23. 0000
10, 878. 00 9, 324. 00 5,957. 00
19 SCHEDULE A CULV. PIPE 300 MM DI AM
25. 5000 w 80. 0000 50. 0000 50. 0000
2, 040. 00 1, 275. 00 1, 275. 00
20 TR 2 ST. CULV. PIPE 2.0 MM TH. 1200 MM DI AM
67. 0000 w 200. 0000 185. 0000 165. 0000
13, 400. 00 12, 395. 00 11, 055. 00
STRUCTURE
21 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
260. 0000 s 17. 0000 8. 0000 18. 2000
4,420.00 2, 080. 00 4,732.00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DOT_RGGBO5

* Kk *

PS&E JOB NO: 99C502
CONTRACT NO: 005666

REVISION NO : 1
REGION NO : 3

BI DS OPENED ON : May 12 1999
AWARDED ON : May 14 1999

VERSI ON NO : 1 WORK ORDER# : 0OL3192
HY CSROL12 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE © SR 12 FUJI | NDUSTRI ES, | NC. DLB EARTHWORK CO
CEDAR CR TO VI C MOON RD 11405 - 24TH AVE E 2823 29TH AVE SW
99C502 TACOVA - 98445 TUMMTER - 98512- 6106
PROJECT - FEDERAL MLTON WA 983541847 OLYMPIA WA 985022599
COUNTY(S) : GRAYS HARBOR, THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 100428
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
22 ST. REINF. BAR FOR WALL
1940. 0000 kg 1. 5000 2. 7500 3. 0000
2,910. 00 5, 335. 00 5, 820. 00
23 CONC. CLASS 28 FOR WALL
50. 0000 s 520. 0000 700. 0000 800. 0000
26, 000. 00 35, 000. 00 40, 000. 00
24  PRECAST BOX CULVERT ASTM C850 - 90
180. 0000 w 1, 020. 0000 2, 100. 0000 2, 240. 0000
183, 600. 00 378, 000. 00 403, 200. 00
25  PRECAST BOX CULVERT ASTM C789 -95A
18. 0000 w 300. 0000 1, 400. 0000 1, 530. 0000
5, 400. 00 25, 200. 00 27,540. 00
SURFACI NG
26 GRAVEL BASE
4090. 0000 t 10. 0000 6. 5000 8. 5000
40, 900. 00 26, 585. 00 34, 765. 00
27 CRUSHED SURFACI NG BASE COURSE
3300. 0000 t 13. 0000 14. 0000 13. 5000
42,900. 00 46, 200. 00 44, 550. 00
28  SHOULDER FI NI SHI NG
11. 1000 km 1, 000. 0000 1, 000. 0000 1, 500. 0000
11, 100. 00 11, 100. 00 16, 650. 00
LI QUI D ASPHALT
29 ASPHALT FOR TACK COAT
60. 4000 t 290. 0000 250. 0000 260. 0000
17,516. 00 15, 100. 00 15, 704. 00
30 ANTI - STRI PPI NG ADDI TI VE
EST
10, 407. 00 10, 407. 00 10, 407. 00
ASPHALT CONCRETE PAVEMENT
31 CRACK SEALI NG
EST
6, 765. 00 6, 765. 00 6, 765. 00



DOT_RGGBO5

PS&E JOB NO: 99C502
CONTRACT NO: 005666

REVISION NO : 1
REGION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D TABULATI ON REPORT

* Kk *

BI DS OPENED ON : May 12 1999
AWARDED ON : May 14 1999

VERSI ON NO : 1 WORK ORDER# : 0OL3192
HY CSROL12 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE © SR 12 FUJI | NDUSTRI ES, | NC. DLB EARTHWORK CO
CEDAR CR TO VI C MOON RD 11405 - 24TH AVE E 2823 29TH AVE SW
99C502 TACOVA - 98445 TUMMTER - 98512- 6106
PROJECT - FEDERAL MLTON WA 983541847 OLYMPIA WA 985022599
COUNTY(S) : GRAYS HARBOR, THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
32 PLANI NG Bl TUM NOUS PAVEMENT
30670. 0000 e 1. 5000 1. 7500 1. 4500
46, 005. 00 53, 672. 50 44,471. 50
33 ASPHALT CONC. FOR PRELEVELI NG CL. ¢
2155. 0000 t 39. 5000 36. 0000 36. 5000
85, 122. 50 77, 580. 00 78, 657. 50
34 ASPHALT CONC. FOR PAVEMENT REPAI |
475. 0000 t 56. 5000 70. 0000 67.5000
26, 837. 50 33, 250. 00 32,062. 50
35 ASPHALT CONC. APPROACH CL. /
286. 0000 t 56. 5000 85. 0000 84. 0000
16, 159. 00 24,310. 00 24, 024.00
36 ASPHALT CONC. PAVEMENT CL. /
2322. 0000 t 34. 8000 37.0000 37.5000
80, 805. 60 85, 914. 00 87,075. 00
37 ASPHALT CONC. PAVEMENT CL. (
22.0000 t 55. 0000 105. 0000 105. 0000
1, 210. 00 2,310. 00 2,310. 00
38 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 58-2
10530. 0000 t 36. 0000 37.0000 36. 5000
379, 080. 00 389, 610. 00 384, 345. 00
39 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
18, 196. 00 18, 196. 00 18, 196. 00
40 COMPACTI ON PRI CE ADJUSTMENT
CALC
12,133.00 12,133.00 12,133.00
EROSI ON CONTROL AND PLANTI NG
41 SEEDI NG, FERTILIZI NG AND MULCHI NG
4.8000 ha 3, 200. 0000 2, 480. 0000 2,125. 0000
15, 360. 00 11, 904. 00 10, 200. 00
42  SEEDI NG, FERTILIZING AND MULCHI NG - AREA WETLAND
1. 0000 ha 3, 000. 0000 2, 185. 0000 3, 750. 0000
3, 000. 00 2,185. 00 3, 750. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99C502 REVI SION NO : 1 BI DS OPENED ON : May 12 1999
CONTRACT NO: 005666 REGION NO : 3 AWARDED ON : May 14 1999
VERSI ON NO : 1 WORK ORDER# : 0OL3192
HY CSROL12 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE © SR 12 FUJI | NDUSTRI ES, | NC. DLB EARTHWORK CO
CEDAR CR TO VI C MOON RD 11405 - 24TH AVE E 2823 29TH AVE SW
99C502 TACOVA - 98445 TUMMTER - 98512- 6106
PROJECT - FEDERAL MLTON WA 983541847 OLYMPIA WA 985022599
COUNTY(S) : GRAYS HARBOR, THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
43  STRAW BALE
57.0000 EACH 50. 0000 15. 0000 32.0000
2, 850. 00 855. 00 1, 824.00
44 EROSI ON CONTROL BLANKET
2500. 0000 e 4.5000 4.0000 1. 6000
11, 250. 00 10, 000. 00 4, 000. 00
45 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
2, 000. 00 2, 000. 00 2, 000. 00
TRAFFI C
46 BOX CULVERT GUARDRAI L STEEL POST TYPE 1
16. 0000 EACH 525. 0000 400. 0000 410. 0000
8, 400. 00 6, 400. 00 6, 560. 00
47 BEAM GUARDRAI L TYPE 1
86. 0000 w 52. 7500 60. 0000 55. 0000
4,536. 50 5, 160. 00 4,730. 00
48 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 5 MODI FI ED
1. 0000 EACH 1, 000. 0000 1, 100. 0000 1, 130. 0000
1, 000. 00 1, 100. 00 1, 130. 00
49 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
1. 0000 EACH 1, 145. 0000 1, 250. 0000 1, 280. 0000
1, 145. 00 1, 250. 00 1, 280. 00
50 BEAM GUARDRAI L TRANSI TI ON ELEMENT TYPE A
1. 0000 EACH 150. 0000 300. 0000 310. 0000
150. 00 300. 00 310. 00
51  BEAM GUARDRAI L TRANSI TI ON ELEMENT TYPE B
7.0000 EACH 150. 0000 200. 0000 205. 0000
1, 050. 00 1, 400. 00 1, 435. 00
52 BEAM GUARDRAI L NON- FLARED TERM NAL
1. 0000 EACH 2, 300. 0000 2, 100. 0000 2, 150. 0000
2, 300. 00 2, 100. 00 2, 150. 00

53 BEAM GUARDRAI L SRT TERM NAL
4.0000 EACH 1, 850. 0000 1, 900. 0000 1, 950. 0000
7,400. 00 7,600. 00 7,800. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99C502 REVI SION NO : 1 BI DS OPENED ON : May 12 1999
CONTRACT NO: 005666 REGION NO : 3 AWARDED ON : May 14 1999
VERSI ON NO : 1 WORK ORDER# : 0OL3192
HY CSROL12 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE © SR 12 FUJI | NDUSTRI ES, | NC. DLB EARTHWORK CO
CEDAR CR TO VI C MOON RD 11405 - 24TH AVE E 2823 29TH AVE SW
99C502 TACOVA - 98445 TUMMTER - 98512- 6106
PROJECT - FEDERAL MLTON WA 983541847 OLYMPIA WA 985022599
COUNTY(S) : GRAYS HARBOR, THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
54 BEAM GUARDRAI L ANCHOR TYPE 5
1. 0000 EACH 535. 0000 700. 0000 670. 0000
535. 00 700. 00 670. 00
55 BEAM GUARDRAI L ANCHOR TYPE 7
1. 0000 EACH 400. 0000 500. 0000 395. 0000
400. 00 500. 00 395. 00
56 TEMPORARY CONC. BARRI ER
35. 0000 w 38. 0000 45. 0000 40. 5000
1, 330. 00 1, 575. 00 1,417.50
57 FLEXI BLE GUI DE POST
283. 0000 EACH 21.5000 22.0000 23. 0000
6, 084. 50 6, 226. 00 6, 509. 00
58 TEMPORARY FLEXI BLE GUI DE POST
50. 0000 EACH 50. 0000 15. 0000 16. 0000
2, 500. 00 750. 00 800. 00
59 PAINT STRI PE
31770. 0000 w 0. 2400 0. 8500 0. 8500
7,624. 80 27, 004. 50 27, 004. 50
60 PLASTI C DRAI NAGE MARKI NG
54. 0000 EACH 6. 5000 15. 0000 12. 5000
351. 00 810. 00 675. 00
61  PLASTI C JUNCTI ON BOX MARKI NG
15. 0000 EACH 15. 0000 15. 0000 15. 5000
225.00 225.00 232. 50
62 PAI NTED GORE STRI PE
90. 0000 w 0. 9000 2.0000 1. 5500
81. 00 180. 00 139. 50
63 PLASTI C CROSSWALK STRI PE
93. 0000 e 20. 0000 20. 0000 21. 0000
1, 860. 00 1, 860. 00 1, 953. 00

64 PLASTIC STOP BAR
176. 0000 hg 10. 0000 11. 0000 10. 5000
1, 760. 00 1, 936. 00 1, 848. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DOT_RGGBO5

* Kk *

PS&E JOB NO: 99C502 REVI SION NO : 1 BI DS OPENED ON : May 12 1999
CONTRACT NO: 005666 REGION NO : 3 AWARDED ON : May 14 1999
VERSI ON NO : 1 WORK ORDER# : 0OL3192
HY CSROL12 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE © SR 12 FUJI | NDUSTRI ES, | NC. DLB EARTHWORK CO
CEDAR CR TO VI C MOON RD 11405 - 24TH AVE E 2823 29TH AVE SW
99C502 TACOVA - 98445 TUMMTER - 98512- 6106
PROJECT - FEDERAL MLTON WA 983541847 OLYMPIA WA 985022599
COUNTY(S) : GRAYS HARBOR, THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
65 PLASTI C TRAFFI C ARROW
6. 0000 EACH 60. 0000 50. 0000 51. 0000
360. 00 300. 00 306. 00
66 RAI SED PAVEMENT MARKER TYPE 2
6. 0000 HUND 300. 0000 425. 0000 410. 0000
1, 800. 00 2, 550. 00 2, 460. 00
67 TEMPORARY PAVEMENT MARKI NG
10300. 0000 w 0. 3000 0. 1000 0. 0700
3, 090. 00 1, 030. 00 721.00
68 PERMANENT SI GNI NG
L.S.
14, 200. 00 10, 000. 00 14, 000. 00
69 TEMPORARY | LLUM NATI ON SYSTEM
L.S.
5, 000. 00 6, 000. 00 4, 200. 00
70 | LLUM NATI ON SYSTEM ELMA GATE RD.
L.S.
27,500. 00 19, 000. 00 20, 000. 00
71 | LLUM NATI ON SYSTEM MOON RD.
L.S.
41, 000. 00 28, 500. 00 29, 500. 00
72 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 2, 500. 0000 8, 000. 0000 10, 000. 0000
5, 000. 00 16, 000. 00 20, 000. 00
73 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
1740. 0000 HR 3. 0000 5. 0000 6. 0000
5,220. 00 8, 700. 00 10, 440. 00
74 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
44, 000. 00 10, 000. 00 12, 000. 00
75 CONTRACTOR PI LOTED TRAFFI C CONTROL
200. 0000 HR 38. 0000 45. 0000 35. 0000
7, 600. 00 9, 000. 00 7, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99C502 REVI SION NO : 1 BI DS OPENED ON : May 12 1999
CONTRACT NO: 005666 REGION NO : 3 AWARDED ON : May 14 1999
VERSI ON NO : 1 WORK ORDER# : 0OL3192
HY CSROL12 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE © SR 12 FUJI | NDUSTRI ES, | NC. DLB EARTHWORK CO
CEDAR CR TO VI C MOON RD 11405 - 24TH AVE E 2823 29TH AVE SW
99C502 TACOVA - 98445 TUMMTER - 98512- 6106
PROJECT - FEDERAL MLTON WA 983541847 OLYMPIA WA 985022599
COUNTY(S) : GRAYS HARBOR, THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
76 TRAFFI C CONTROL LABOR
2300. 0000 HR 28. 0000 33. 0000 31. 0000
64, 400. 00 75, 900. 00 71, 300. 00
77 TRAFFI C CONTROL SUPERVI SOR
680. 0000 HR 37.0000 38. 0000 50. 0000
25, 160. 00 25, 840. 00 34, 000. 00
78 CONSTRUCTI ON SI GNS CLASS A
91. 6300 e 116. 0000 125. 0000 220. 0000
10, 629. 08 11, 453. 75 20, 158. 60
OTHER | TEMS
79 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
2470. 0000 s 12. 0000 8. 0000 12. 0000
29, 640. 00 19, 760. 00 29, 640. 00
80 SHORI NG OR EXTRA EXCAVATI ON CLASS B
160. 0000 e 6. 2500 5. 0000 8. 0000
1, 000. 00 800. 00 1, 280. 00
81 CONTROLLED DENSI TY FILL
40. 0000 s 80. 0000 250. 0000 110. 0000
3, 200. 00 10, 000. 00 4, 400. 00
82 TRAINI NG
400. 0000 HR 2.0000 10. 0000 2.0000
800. 00 4, 000. 00 800. 00
83 ROADSI DE CLEANUP
EST.
8, 200. 00 8, 200. 00 8, 200. 00
84 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00
85 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00

86 CONSTRUCTI ON GEOTEXTI LE FOR SEPARATI ON
890. 0000 n 1. 7500 2.5000 1.2000
1, 557.50 2,225.00 1, 068. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99C502 REVI SION NO : 1 BI DS OPENED ON : May 12 1999
CONTRACT NO: 005666 REGION NO : 3 AWARDED ON : May 14 1999
VERSI ON NO : 1 WORK ORDER# : 0OL3192
W CSR o012 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 12 FUJI | NDUSTRI ES, | NC. DLB EARTHWORK CO
CEDAR CR TO VI C MOON RD 11405 - 24TH AVE E 2823 29TH AVE SW
990502 TACOVA - 98445 TUMMTER - 98512- 6106
PROJECT - FEDERAL MLTON WA 983541847 OLYMPIA WA 985022599
COUNTY(S) : GRAYS HARBOR THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
87 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
1400. 0000 w 12. 0000 15. 0000 15. 0000
16, 800. 00 21, 000. 00 21, 000. 00
88 MAI LBOX SUPPORT TYPE 1 ¢
2.0000 EACH 160. 0000 200. 0000 350. 0000
320. 00 400. 00 700. 00

CONTRACT TOTAL $2, 452, 685. 71 $2, 357, 661. 05 $2, 384, 227. 05



